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Section B - Supplies or Services and Prices 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001  1 Lump Sum $18,000.00 $18,000.00  
 DEVELOP AND LAUNCH INTRANET WEB SITE 

FFP 
(See Scope of Work included) 
PURCHASE REQUEST NUMBER: W56MES-3346-6205 
  

 

   
  
 
 NET AMT $18,000.00 
 
    

               
FOB:  Destination 
 
SOW 

Scope of Work 
Detroit District Intranet Web Site 

 
The scope of work requires that the contractor works on-site to provide non-personal, professional services 
for intranet web site development to the Detroit District, USACE.  Services include, but are not limited to, 
consulting, designing, developing, and implementing an intranet web site for the Detroit District.  
Development work includes creating web-based applications used for viewing reports from information 
housed in databases such as MS SQL 2000.   
 
Overall Intranet design will allow users to access reports on-line that contain dynamic data extracted from 
appropriate databases. The contractor shall analyze how data is currently stored and recommend the best 
way to retrieve and present the data.  Viewing of reports will be done using standard web browsers such as 
Microsoft (MS) Internet Explorer and Netscape.  New application development and database creation will be 
required.  Applications will be developed using commercial off-the-shelf software (COTS) such as ASP.net 
and Visual Basic.  Security issues will be addressed to insure that only authorized users of the system will 
view reports. 
 
The scope of work to be completed by the contractor consists of taking an existing design template, 
reviewing functional specification(s), identifying modular tiered design parameters, assigning development 
staff, developing code, debugging code and developing unit test plans using product specifications.   
 
Intranet will be designed and function as the Detroit District’s most important tool for information exchange, 
becoming one location, available to everyone, from any place, at any time, to find: 
 
Ø Staff Contact Information  
Ø Organizational Contacts  
Ø Scheduling/Coverage  
Ø Command and other Organizational Alerts & News  
Ø Office Forms  
Ø Polices & Procedures  
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Ø Event Calendar(s)  
Ø Discussion groups (staffing)  
Ø Professional Articles/Newsletters  
Ø Training Opportunities or Documents  
Ø Help Desk trouble-shooting and "How-to" Tip Sheets  
Ø Personnel Information  
Ø Internal Employment Opportunities  
Ø Employee Bulletin Board(s)  
Ø Special Programs or Memberships available to staff and information related to those programs 

and/or opportunities (i.e. MREA and Unions) 
Ø By-Laws, Command Policies and Handbooks  
Ø Meeting Minutes & Agendas  

 
The contractor will work on-site with District personnel on Intranet: 
 
Ø Overall Strategy  
Ø Functionality  
Ø Download Time  
Ø Ease of Navigation  
Ø Usefulness and practical application approaches for Content  
Ø Overall Graphic Presentation  
Ø identifying report content and layout.  

 
The types of support services that fall within the scope of this work are those which are usually referred to 
as traditional automated data processing (ADP) or information technology (IT) support services.  The skills 
and knowledge within this area are foundational to specialized aspects of information processing, 
represented by the other principal Task Areas identified in the contract.  The scope of work for the 
Information Systems Services principal Task Area includes all aspects of software, security, training, and 
quality assurance support services including, but is not limited to: 
 
Ø System, Software and Database Design, 
Ø Development Implementation and Customization 
Ø Requirements Analysis, Web-Site Development and Optimization 
Ø System Integration and Integration Support 
Ø Software Engineering and Integration Support 
Ø Object Oriented Methodology, Analysis, Design and Programming Support; and 
Ø Security Planning and Analysis Support 

 
Task 1: Analysis/Software Requirement:  During the review and analysis phase, the contractor shall 
review existing intranet design template and existing layouts.  The contractor shall also review all existing 
intranet web pages.  After the review, contractor will draft preliminary software specifications.  Following 
software specifications draft, the contractor will: 
 
Ø review preliminary software specifications with IM web team.   
Ø incorporate feedback on software specifications  
Ø complete the design and publish the Initial Design Report (IDR) The Initial Design Report (IDR) 

documents the technical requirements for the site, the number and types of elements (i.e. 
interactive, graphical, or static) the site will contain, the functionality of any interactive elements, 
and the site's basic navigational structure.  This document also sets forth a plan of implementation: 
the schedule of deliverables, the scope and type of labor to be allocated, a timeline for completion, 
and the final budget.  The IDR is a reference point for the development process and a blueprint for 
the project's feature set. This document may go through a few revisions until mutual agreement is 
reached. 
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Ø obtain approval to proceed to Task 2 
 
Task 2: Initial Design and Development:  Based on approved Initial Design Report (IDR)  Contractor will 
work on-site with District personnel to implement approved design.  Group will implement the technical 
requirements for the site and the number and types of elements (i.e. interactive, graphical, or static, 
identified in the final IDR, assuring functionality of interactive elements, and of the site's basic navigational 
structure.  Activities will be undertaken according to the plan for implementation, schedule of deliverables 
and within defined and agreed completion dates, and agreed budget.  The approved IDR serves as a 
reference point for the development process and a blueprint for the Intranet’s feature set.  During this 
process the Contractor will: 
 
Ø develop prototype based on functional specifications outlined in the IDR 
Ø review function specifications. 
Ø incorporate feedback into functional specifications. 
Ø The contractor will complete design. 
Ø obtain approval to proceed to Task 3. 

 
Task 3: Prototype Demonstration:   Contractor shall create a working prototype to demonstrate the 
features to the IM team , ensurring that the solution is not only effective but also useable.  Follwing approval 
of prototype, Contractor will then move to Task 4. 
 
Task 4:  Production: The production phase is the heart of the on-site development process.  Contractor, 
with USACE Team assistance, transfers old Intranet information as appropriate, adapts information when 
necessary, transfers and/or creates programming, graphics production, and integration of third-party 
elements.  Contractor ensures that all members of the team understand their tasks, and that 
communication remains constant throughout the production phase.   The Contractor will: 
 
Ø review functional specifications. 
Ø identify modular/tiered design parameters. 
Ø assign development staff. 
Ø develop code 
Ø develop testing and primary debugging. 
Ø complete development. 

 
A review and revision period is built into the Production phase, during which time District members may wish 
to request modifications to the site's content, or compile and submit revisions before initial posting. 
 
Task 5: Testing:  Although testing occurs throughout the development process, the formal testing phase 
begins when production nears completion.  Team scrutinizes the functionality of interactive elements and 
the appearance of pages on all target browsers and platforms.  Database integration is verified, and custom 
code is validated.  The Contractor will: 
 
Ø develop unit test plans using product specifications 
Ø develop integration test plans using product specifications 
 

Task 6 Launch:  The developed site is relocated from development servers to final production home.  
Additional testing is done to ensure a successful installation.   
 
Task 7 Maintenance Training:  Forms, information, processes, and policies must be kept up-to-date on 
the newly implemented Intranet by the in-house IT Team.  Contractor shall provide guidance and process 
information required to effectively maintain the Detroit District corporate Intranet site regardless of the 
platform.  Intranet training will be provided to USACE IT personnel to enable them to replace an old 
document with a new/revised document. 
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Deliverables: 
 
Ø Initial Design Report (IDR) 
Ø Site Diagram 
Ø Specification on Database Design for Departmental Databases 
Ø All Source Code  
Ø All Supporting files 
Ø Test plan 
Ø Deployment plan 
Ø Security & Permission Plan 
Ø Training for staff in basic usage of chosen web design software and maintenance of new website 
Ø System Documenting and end user documentation 
Ø Functioning website that meets contracted requirements 
Ø Uploading and testing of new website to live web server 

 
Requirements: 
 
Detroit District personnel requirements are as follows:  Contractor must have some demonstrated 
experience in building ASP.Net applications and .Net assemblies and C+.  
Contractor should have at least 3-5 years demonstrated work experience in developing three-tier web 
applications using DHTML, VBScript and/or JavaScript, ASP, VB, COM, DCOM and SQL Server (Stored 
procedures especially) with some IIS and Command scripts experience.  The following are requirements for 
the contractor position: 
 
Ø 3 plus years of HTML, SQL, VB or C/C++ is required.  
Ø Contractor must also provide previous project completion of an ASP.NET application deployment, 

references will be checked. Reference can be web links to completed projects. 
Ø Knowledge of Internet technologies including Windows 2000 and IIS is required.   
Ø Experience with security implementation may be required.  
Ø Demonstrated experience developing web sites using the latest technology, for example, Dynamic 

HTML and JavaScript required.  
Ø Experience in graphics, layout and design required.  
Ø Strong communication skills along with ability to meet deadlines in a fast paced environment 

required.  
Ø Must have strong attention to detail and be able to work as a team player. Demonstrated 

experience with project planning and excellent project management skills required. 
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Addendum: 
 

Frequently Asked Questions: 
 
1. Is there an incumbent contractor currently performing this work?  If so, please indicate   

the name of this company, and if this incumbent is allowed to bid on this effort?  There is no 
incumbent contractor working on this project.  

 
2.  What is the defined project schedule established for this effort, or a due date for project   

completion?  Total time to completion is expected to be 120 hours from commencement of 
the project.  

 
3.  What is the estimated number of web pages that are required by this effort?  There are   
     approximately 250 pages.  

 
4.   How many users will use this system?  Are these users all USACE personnel? The    
      system has approximately 500 users and all are USACE employees.  
 
5. How many databases are envisioned for this effort?  Are the schemas of any existing databases 

available for review?  There is expected to be one database with approximately 15 tables.  
There is currently no existing database. 

 
6. How many reports, and of what types, are required to be developed for this project?  There is an 

Initial Design Report required before proceeding to the next phase.  The Initial Design 
Report documents the technical requirements for the site, the number and types of 
elements.  The elements of the required report are discussed under Task 1:  
Analysis/Software requirement and in Task 7, Maintenance Training.  This document is to 
be used as a tool for the discussion. In its final form, the plan will be for implementation 
(with schedule and final budget).  Negotiation and approval of the report is required before 
moving on to the next phase .   

 
7. In Task 1 on page 3 of the scope of work, it is indicated that the final budget will be determined and 

approved during Task 1 before proceeding on to Task 2.  As we are asked to provide a quote for the 
entire project, will the project bid price be adjusted in the event that additional requirements are 
determined during Task 1 and identified in the Initial Design Report (IDR)?  Yes, if the Detroit 
District concurs with your findings.  

 
8.  Will USACE personnel supply the actual content for the various components within the  
     site, such as the various policies and procedures documents? Yes. 
 
9. When the RFP indicates "on-site", does this mean the entire team of personnel 

         need to be on-site or may partial staffing be on-site and partial off so that there is more 
    cost savings realized?  The entire team of personnel need not be on-site.  We need  
    one contact person on-site to discuss scope of work of the project. 
 
10. Is there an existing URL where we may review the pages for this effort?  No, but the number of 

pages is estimated to be 250, with one database and approximately 15 tables. Reason being is that URL is 
behind our firewall and not for public access. 

 
 

 



W911XK-04-P-0029 
 

Page 7 of 10 
 

 

Additional Information:  We are looking to create an ASP.NET portal 
web site with logon capabilities for our users. 
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Section F - Deliveries or Performance  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.242-15  Stop-Work Order  AUG 1989    



W911XK-04-P-0029 
 

Page 9 of 10 
 

 

Section H - Special Contract Requirements  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
PIL 2003-06  Security Contract for all Corps of Engineers Unclassified 

Contracts  
FEB 2003    
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Section I - Contract Clauses  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.219-6  Notice Of Total Small Business Set-Aside  JUN 2003    
52.222-42  Statement Of Equivalent Rates For Federal Hires  MAY 1989    
52.223-6  Drug-Free Workplace  MAY 2001    
52.226-1  Utilization Of Indian Organizations And Indian-Owned 

Economic Enterprises  
JUN 2000    

52.232-17  Interest  JUN 1996    
52.232-23  Assignment Of Claims  JAN 1986    
52.232-32  Performance-Based Payments  FEB 2002    
52.233-1  Disputes  JUL 2002    
52.237-3  Continuity Of Services  JAN 1991    
52.243-1 Alt I  Changes--Fixed Price (Aug 1987) -  Alternate I  APR 1984    
52.243-5  Changes and Changed Conditions  APR 1984    
52.246-1  Contractor Inspection Requirements  APR 1984    
252.204-7003  Control Of Government Personnel Work Product  APR 1992    
252.204-7004 Alt A  Required Central Contractor Registration Alternate A  NOV 2003    
252.219-7011  Notification to Delay Performance  JUN 1998    
252.225-7001  Buy American Act And Balance Of Payments Program  APR 2003    
252.225-7002  Qualifying Country Sources As Subcontractors  APR 2003    
252.225-7016  Restriction On Acquisition Of Ball and Roller Bearings  APR 2003    
252.227-7013  Rights in Technical Data--Noncommercial Items  NOV 1995    
252.227-7014  Rights in Noncommercial Computer Software and 

Noncommercial Computer Software Documentation  
JUN 1995    

252.227-7015  Technical Data--Commercial Items  NOV 1995    
252.227-7016  Rights in Bid or Proposal Information  JUN 1995    
252.227-7019  Validation of Asserted Restrictions--Computer Software  JUN 1995    
252.227-7021  Rights In Data--Existing Works  MAR 1979    
252.227-7025  Limitations on the Use or Disclosure of Government-

Furnished Information Marked with Restrictive Legends  
JUN 1995    

252.227-7027  Deferred Ordering Of Technical Data Or Computer Software  APR 1988    
252.227-7030  Technical Data--Withholding Of Payment  MAR 2000    
252.227-7036  Declaration of Technical Data Conformity  JAN 1997    
252.227-7037  Validation of Restrictive Markings on Technical Data  SEP 1999    
252.232-7003  Electronic Submission of Payment Requests  DEC 2003    
252.243-7001  Pricing Of Contract Modifications  DEC 1991    
 


